ATTACHMENT 1

AMENDMENT CONTRACT #4 TO THE CONTRACT FOR SPECIAL SERVICES
BY MARINE RESEARCH SPECIALISTS FOR ENVIRONMENTAL STUDIES
STANDBY ROSTER

AMENDMENT #4A TO CONTRACT #4 FOR EIR PREPARATION ON THE
PHILLIPS 66 SANTA MARIA REFINERY RAIL DEVELOPMENT PLAN /
COASTAL DEVELOPMENT PERMIT

THIS CONTRACT is made and entered into on this ____ day of , 2014,
by and between the COUNTY OF SAN LUIS OBISPQ, a political subdivision of the
State of California [hereafter "County"], through its Environmental Coordinator [hereafter
"Coordinator"] and Marine Research Specialists, a California Corporation [hereafter
"Consultant").

WITNESSETH:

WHEREAS, on April 19, 2011, Consultant and County entered into a retainer-type
contract with the intention of executing subsequent contract amendments for individual
projects as the need arises [hereinafter "Primary Contract"]; and

WHEREAS, the County has authorized the preparation of an Environmental Impact
Report for the proposed project identified as Phillips 66 Santa Maria Refinery Rail
Development Plan / Coastal Development Permit DRC2012-00095, ED12-201
[hereinafter “Project’], which lies in the County of San Luis Obispo, and is more
precisely located on the plat attached to the Original Agreement as Exhibit "A"; and

WHEREAS, on August 6, 2013 the County and Consultant entered into Amendment
Contract #4 to the Primary Contract for consultant services to prepare an Environmental
Impact Report [hereafter “Original Agreement”] for the Project based on a scope of
work, which is reflected in Exhibit B attached to the Original Agreement and
incorporated herein by reference; and

WHEREAS, after extensive review and discussion of public comments received on
the 2013 Draft Environmental Impact Report, the County determined it was necessary

to expand the scope of environmental analysis to include an increased range of analysis
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ATTACHMENT 1

which requires additional consultant services that are beyond the original scope and
cost outlined within the Original Agreement; and

WHEREAS, it has been determined that additional consultant services are
necessary including, preparation of a Revised Draft Environmental Impact Report
[hereinafter “Revised Draft EIR”], attendance at additional meetings, and
implementation of optional tasks. The additional work shall be completed based on an
updated scope of work, which is reflected in Exhibit C attached hereto and incorporated
herein by reference, in addition to the work completed for the Original Agreement, as
reflected in the amendment set forth below [hereinafter “Contract Amendment #4A;
and

WHEREAS, the County shall maintain high quality standards in the application of
environmental laws in the County of San Luis Obispo; and
- WHEREAS, the project requires an unbiased Environmental Impact Report
[hereafter "EIR"], that is prepared in accordance with the California Environmental
Quality Act, Public Resources Code, sections 21000 et seq. [hereafter "CEQA"], the
State CEQA Guidelines, California Code of Regulations, title 14, section 15000 et seq.
[hereafter "Guidelines"], and the County of San Luis Obispo Environmental Quality Act
Guidelines [hereafter "Guidelines"], and that reflects the independent judgment of the
County; and

WHEREAS, itis understood that the Consultant shall be the independent contractor
of the County to prepare the Project EIR.

NOW, THEREFORE, in consideration of the covenants, conditions, agreements and

stipulations set forth herein, the parties agree as follows:

1. Subsection A, entitled “A. DUTIES OF THE CONSULTANT,” of Section | of the
Original Agreement, entitled “I. PREPARING THE EIR,” shall be revised and replaced
in its entirety to read as follows (the strikeout and underline features are used to
show changes from the Original Agreement):
I. PREPARING THE EIR
A. DUTIES OF THE CONSULTANT.
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1. Itis a fundamental requirement that this EIR be prepared by an
unbiased Consultant.

2. To further protect the unbiased EIR requirement, the Consultant agrees
that the duties described in this Contract shall be the only work Consultant
performs on the Project, unless the Consultant obtains prior written consent from
the Coordinator.

3. The Consultant shall make the field exploration, research, tests and
analysis necessary to complete an EIR which fulfills the requirements of the EIR
content required by CEQA, the Guidelines, and the provisions set forth in
Consultant's Scope of Work, [hereafter "scope of work™ or Exhibit B_.and C].
Exhibit B_and C is are attached hereto and incorporated by reference at this point
except that the information as to cost and time is attached for informational
purposes only.

4. Some factors could severely inhibit or prohibit a proposed project. An
objective of conducting an environmental impact study is to identify these factors
as soon as possible in order to make a determination regarding the feasibility of
whether to continue with the EIR or the project. While conducting the EIR, the
Consultant shall diligently watch for and analyze those environmental factors
which could inhibit or prohibit the project. If such factors are identified, the
Consultant shall immediately notify the Coordinator. The Coordinator will then
advise the Consultant in writing on whether to stop work or continue with the EIR.

5. The Consultant shall submit the following documents in multiple copies
in phases as described below: (1) a Draft Project Description and EIR Outline,
(2) an Administrative Draft EIR, (3) a Draft EIR with an Executive Summary, (4) a
Revised Draft EIR Project Description (5) an Administrative Revised Draft EIR (6)

a Revised Draft EIR with an Executive Summary (7){4}-an Administrative Final
EIR with a Mitigation Monitoring and Reporting Program (MMRP) and (8) {5} a
Final EIR with MMRP. Consultant agrees to prepare the documents in

compliance with the provisions of CEQA, the Guidelines, and Exhibits B_.and C.
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a. _The Draft Project Description and EIR Outline. Following the

preliminary project planning meeting and site visit, the Coordinator will provide
the Consultant with a preliminary project description. Within fifteen (15) working
days following receipt of the preliminary project description, Consultant shall
submit four (4) copies of the draft EIR project description and EIR outline to the
Coordinator for review and approval. The Coordinator must approve the draft EIR
project description and EIR outline for this phase to be complete. After the
Coordinator approves the draft project description and EIR outline, the
Consultant may rely on it as a basis for the environmental impact analysis. It is
understood that the project description may be further refined from time to time
as the EIR study progresses. Any significant changes made to the approved
project description may require additional analysis within completed sections of
the EIR. The Consultant shall notify the Coordinator of such changes that will
result in additional costs. Before incurring additional costs, Consultant shall
submit an amended proposal to Coordinator. The Coordinator will advise

Consultant whether to continue. This phase has been completed.

b. The Administrative Draft EIR. The administrative draft EIR is an

internal agency document and shall be transmitted only to the Environmental
Coordinator, who then may provide it to agencies as needed. Consultant shall
not release any part of the administrative draft EIR to the Applicant or other
agencies without advance direction from the Coordinator. Seventy five (75)
working days after the Scoping Meeting, the Consultant shall submit four (4)
unbound copies (3-hole drilled) in 3-ring binders, and one CD (in Word) of an
administrative draft EIR with appendices to the Coordinator for agency and staff
review and comment. Ten (10) working days after the Coordinator submits
comments to the Consultant, Consultant shall incorporate all of the Coordinator's
comments and shall submit all changed or new pages showing the revisions to
the Coordinator. The administrative draft EIR may be submitted and returned for
changes as often as necessary until the Coordinator approves a copy as a

complete administrative draft EIR. When the Coordinator notifies Consultant
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that the Coordinator has approved the administrative draft EIR, this phase is
complete. It is understood that the administrative draft EIR, including any and all
changes made to it by the Consultant and/or the Coordinator during this phase, is
considered a draft, internal document that is not retained in the ordinary course

of business. This phase has been completed.

¢. The Draft EIR with an Executive Summary. The Consultant has

ten (10) calendar days from Coordinator's approval of the administrative draft EIR
to provide the draft EIR with an Executive Summary, ready for public review.

The Consultant shall provide the County with forty-five (45) copies of the Draft
EIR with an Executive Summary as follows: five (5) hard copies within
appendices (three hole drilled) in three ring binders; fifteen (15) bound copies
with appendices (included as a CD in an envelope); twenty-five (25) CDs (with
graphics and appendices) in “searchable” PDF format; one (1) electronic version
in original format [e.g., Word]; and one (1) electronic version in HTML format or
other acceptable web-friendly format for the County website (with easily
downloadable sections). Also, unless otherwise specified by the County, a
separate CD shall be provided that includes all reference documents cited in the
EIR. The Coordinator must approve the draft EIR for this phase to be complete.

This phase has been completed.

d. The Revised Draft EIR Project Description. Within fifteen (15)

working days following receipt of requested information associated with the

revised project description, Consultant shall submit four (4) copies of the revised

draft EIR project description to the Coordinator for review and approval. The

Coordinator must approve the revised draft EIR project description for this phase

to be complete. After the Coordinator approves the revised draft EIR project

description, the Consultant may rely on it as a basis for the environmental impact

analysis. It is understood that the project description may be further refined from

time to time as the EIR study progresses. Any significant changes made to the

approved project description may require additional analysis within completed

sections of the EIR. The Consultant shall notify the Coordinator of such changes
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that will result in additional costs. Before incurring additional costs, Consultant

shall submit an amended proposal to Coordinator. The Coordinator will advise

Consultant whether to continue.

e. The Administrative Revised Draft EIR. The administrative

revised draft EIR is an internal agency document and shall be transmitted only to

the Environmental Coordinator, who then may provide it to agencies as needed.

Consultant shall not release any part of the administrative revised draft EIR to the

Applicant or other agencies without advance direction from the Coordinator.

Forty (40) working days after the Coordinator approves revised draft EIR project

description, the Consultant shall submit four (4) unbound copies {3-hole drilled) in

3-ring binders, and one CD (in Word) of an administrative revised draft EIR with

appendices to the Coordinator for agency and staff review and comment. Ten

(10) working days after the Coordinator submits comments to the Consultant,

Consultant shall incorporate all of the Coordinator's comments and shall submit

all changed or new pages showing the revisions to the Coordinator. The

administrative revised draft EIR may be submitted and returned for changes as

often as necessary until the Coordinator approves a copy as a complete

administrative revised draft EIR. When the Coordinator notifies Consultant that

the Coordinator has approved the administrative revised draft EIR, this phase is

complete. It is understood that the administrative revised draft EIR, including any

and all changes made to it by the Consultant and/or the Coordinator during this

phase, is considered a draft, internal document that is not retained in the ordinary

course of business.

f. The Revised Draft EIR with an Executive Summary. The

consultant has ten (10) working days from the Coordinator's approval of the
Administrative Revised Draft EIR to provide the Revised Draft EIR, ready for

public review. The consultant shall provide the County with one hundred sixty

seven (167) copies of the Revised Draft EIR with an Executive Summary as

follows: five (5) hard copies with appendices (three hole drilled) in three ring

binders: twenty (20) hard copies with appendices (included as a CD in an
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envelope) in three ring; one hundred (100) CDs (with graphics and appendices)

in “searchable” PDF format: forty (40) bound hard copies of the Executive

Summary: one (1) electronic version in original format [e.g., Word]; and one (1)

electronic version in an HTML or other acceptable web-friendly format for the

County website (with easily downloadable sections). Also, unless otherwise

specified by the County, a separate CD shall be provided that includes all

reference documents cited in the EIR. The Coordinator must approve the

Revised Draft EIR for this phase to be complete.

dg. The Administrative Final EIR with a Mitigation Monitoring and
Reporting Program (MMRP). After the comments described in CEQA, and the

CEQA Guidelines sections 15086 and 15087 have been collected by the
Coordinator, the Coordinator shall transmit these comments to the Consultant.
The Consultant shall prepare written responses to these comments in
accordance with CEQA and the Guidelines, section 15088. Within twenty (20)
working days of receipt of these comments, the Consultant shall provide the
County with five (5) copies of the administrative Final EIR and MMRP with
appendices as follows: two (2) unbound copies (three hole drilled) in 3-ring
binders, two (2) bound copies, and one (1) electronic copy in original format [e.g.,
Word] for the Coordinator's review, comment and approval. The Coordinator will
submit comments to the Consultant. Consultant shall incorporate all of the
Coordinator's comments and shall submit all changed or new pages showing the
revisions to the Coordinator. The administrative final EIR and MMRP may be
submitted and returned for changes as often as necessary until the Coordinator
approves a copy as a complete administrative final EIR and MMRP. When the
Coordinator notifies the Consultant that the Coordinator has approved the
administrative final EIR and MMRP, this phase is complete.

eh. The Final EIR with MMRP. After the Coordinator approves the
administrative final EIR with MMRP, the Consultant shall, within five (5) working
days, provide the Coordinator with_one hundred forty six (146) fifty-five (65}
copies of the Final EIR with MMRP as follows: five (5) hard copies with
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appendices (three hole drilled) in three ring binders; twenty (20)-five{25)-bound
copies with appendices as CDs in envelopes at back of document; twenty (20)
bound hard copies of the Executive Summary; one hundred (100) fwenty-five

{25) CDs (with graphics and appendices) in “searchable” PDF format; and one
(1) CD in original software format (e.g., Word, Excel, etc.); and-fifteen{15)
separately bound-copies-of appendices. Textual information shall be in Word
format (as directed by County); spreadsheets and/or databases shall be in Excel

format or other format acceptable to County. Computer spreadsheets and

graphics generated for use in the EIR shall be formatted for easy use as part of

the County’s Arclnfo-based geographic information system as follows:

Whenever possible, digitized map data shall be based upon the USGS 7.5
minute quad sheet map series (1:24,000). For registration purposes the
locations of the eight (8) latitude/longitude coordinate grid points that
represent the four corners and four interior points of the quad map shall be
identified. Each distinct data set shall be mapped to a separate layer or
theme. All final map data shall be registered to the California State Plane
coordinate grid system (NAD83), units being in U.S. feet, and shall be
submitted in a .DWG and/or .SHP file format compatible with AutoCAD
2000, ArcView 3.x, or ArcGIS 8.x on CD or DVD media.

A detailed description of all symbolization utilized in the final product shall
be included on CD or DVD media. Metadata which meets or exceeds
FGDC standards shall also be included on CD or DVD media for all
distinct data sets created under this contract.

When the Coordinator notifies Consultant that Coordinator has approved the final

EIR, this phase is complete.

2. Subsection C, entitled “C. PAYMENT,” of Section | of the Original Agreement,
entitled “I. PREPARING THE EIR,” shall be revised and replaced in its entirety to read

as follows (the strikeout and underline features are used to show changes from

the Original Agreement):
C. PAYMENT.

1. County's Maximum Cost of the EIR. The Contract for the preparation of

the EIR is a lump sum Contract. It is not a time and materials Contract. The
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County will pay the Consultant an original a-maximum amount of three hundred
eight thousand eighty nine dollars ($308,089) for a Coordinator-approved, final
EIR. The County will pay the Consultant an additional amount of two hundred

sixty one thousand three hundred twenty four dollars ($261,324) for a Revised

Draft EIR (hereinafter referred to as “additional amount”). The total payment for

a Coordinator-approved, final EIR including both the original and additional

amount will be five hundred sixty nine thousand four hundred thirteen dollars

($569,413) (hereinafter referred to as “the maximum EIR amount’). The County

will pay Consultant in staged payments throughout the performance of the
Contract. The sums due under the timing of these staged payments are tied to
products delivered by the Consultant to the Coordinator and approval of such

products by the Coordinator.

2. Time of payment. At the request of the Coordinator, the Consultant

shall submit itemized statements for work performed on each phase or from the
execution of the Contract to the date of the request. The County has the right to
verify all work performed on the Contract to date.

a. Consultant willbe has been paid twentypercent{20%}of the
maximum-amoeuntinparagraph-G-4—above; sixty one thousand six hundred

seventeen dollars and eighty cents ($61,617.80)_for the completion of Phase 1,

described in Section 1.A.5 above:, within-thirty(30}-days-afterthe- Coordinater

b. Consultant willbe has been paid forty-percent(40%}-ofthe
maximum-ameountinparagraph-C-4—above; one hundred twenty three thousand
two hundred thirty five dollars and sixty cents ($123,235.60)_for the completion of

Phase 2 described in Section 1.A.5 above, within-thirfy-(30}-days-afterthe
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Aumberof copies-of as the administrative draft EIR.

c. Consultant willbe has been paid twenty-percent{20%)of the
maximum-amountinparagraph L.C-1-abeve; sixty one thousand six hundred

seventeen dollars and eighty cents ($61,617.80) for the completion of Phase 3

described in Section |.A.5 above. Am%w@mmmme—%erdmam

copies-of as the draft EIR.
d. Consultant will be paid twenty percent (20%) of the additional

amount in paragraph |.C.1. above, fifty two thousand two hundred sixty four
dollars and eighty cents ($52,264.80), within thirty (30) days after the Coordinator

receives a correct invoice, and receives and approves the Revised Draft EIR

Project Description.

e. Consultant will be paid forty percent (40%) of the additional amount

in paragraph 1.C.1. above, one hundred four thousand five hundred twenty nine
dollars and sixty cents ($104,529.60), within thirty (30) days after the Coordinator

receives a correct invoice, and receives and approves the Administrative Revised
Draft EIR.

f. Consultant will be paid twenty percent (20%) of the additional
amount in paragraph 1.C.1. above, fifty two thousand two hundred sixty four
dollars and eighty cents ($52,264.80), within thirty {30) days after the Coordinator
receives a correct invoice, and receives and approves the contracted number of
copies of the Revised Draft EIR.

gd- Consultant will be paid twenty percent (20%) of the ‘maximum EIR
amount” in paragraph |.C.1. above, sixty-ene theusand-sixhundred-seventeen
dellars-and-eighty-cents{$64-647-80)- one hundred thirteen thousand eight
hundred eighty two dollars and sixty cents ($113,882.60), within thirty (30) days

after the Coordinator receives a correct invoice, and receives and approves the
contracted number of copies of the final EIR.
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3. Early Termination Payment. If the Contract is terminated prior to the
completion of the final EIR for a reason other than breach by the Consultant, the
County will pay Consultant for work performed on the Contract from execution to
termination, but not to exceed the maximum percentages listed above for each
approved phase plus an amount for work performed in any incomplete phases
prior to termination date based on the rates and schedules in Exhibits B.and C.
Payment for attendance at meetings and hearings, travel and per diem shall be
allocated to the phase in which the travel occurred. If any phase is not
completed and the Contract is terminated due to breach by the Consultant, the
amount due Consultant shall be the maximum amount of the EIR less the
amount required to hire and compensate a replacement Consultant to complete
the EIR.

4. Cost Containment. In no event is the Consultant authorized to incur

additional costs beyond the maximum amounts in this Contract without prior
written agreement signed by the County. Before incurring additional costs or
providing additional services, Consultant must inform Coordinator, in writing, of
the estimated additional costs. Without prior written approval signed by the
County, the County shall not be liable for any amount over the amounts specified
herein.

5. Early Payment. For good cause, and in the sole discretion of the
County, the County may make such early payments during any phase without
terminating this Contract. The Consultant shall preserve the work performed to
date and minimize the need to repeat work on the current phase. Before
receiving an early payment, the Consultant shall submit an itemized statement
showing time and materials spent from execution to date, specifically identifying
the work done on the phase in progress and the estimated amounts remaining to
complete the phase in progress. In no event shall Consultant be entitled early
payment for a future phase. The Board of Supervisors delegates the authority to
make early payments to the Environmental Coordinator provided the

Environmental Coordinator retains sufficient funds to complete the phase in
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progress including costs to re-start a delayed phase. The County shall incur no

liability for declining to make an early payment.

6. Delegation of County Signatory Authority for Minor Modifications. The

Board of Supervisors delegates to the Environmental Coordinator the authority to
sign amendments to this Contract that make reasonable modifications to the time
performance or that increase the scope of work and provide additional
compensation, provided that all amendments do not total more than twenty
percent (20%) of the tetaHump-sam maximum EIR amount stated in paragraph
[.C.1 above, or one hundred thirteen thousand eight hundred eighty two dollars
and sixty cents ($113,882.60) sixty-one-thousand-six-hundred-seventeen-dollars
and-eightycents {$61.617.80}. Any amendment beyond that cumulative amount

or an amendment pertaining to any performance other than increasing the scope

of work, including but not limited to insurance, indemnity, property and other
provisions in this Contract must be in writing and signed by the Board of
Supervisors. These additional funds are intended to provide for flexibility needed
to respond to changes generated in writing by the County; not by the Consultant.
Any modification to the Contract within the scope of this paragraph need only be
signed by the Consultant and the Coordinator.

3. Section Il of the Original Agreement, entitled “Il. PROJECT MEETINGS AND
PUBLIC HEARINGS” shall be revised and replaced in its entirety to read as follows (the
strikeout and underline features are used to show changes from the Original
Agreement):
1. PROJECT MEETINGS AND PUBLIC HEARINGS
This section of the Contract, Section |1, "Project Meetings and Public
Hearings" is an option to be exercised solely at the discretion of the Coordinator.
A. NUMBER OF MEETINGS AND HEARINGS.
At the Coordinator's request, Consultant will send appropriate
representatives to up to feur{4) thirty five (35) project meetings and four (4)
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public hearings. The consultant will provide attendance of two representatives at
weekly conference calls with the County.
B. PAYMENT CALCULATIONS.

1. Attendance at project meetings and conference calls. The Consultant

shall be paid for the time spent by Consultant's representatives in preparing for
and attending the project staff meetings and conference calls. The Consultant
shall submit an itemized billing for each meeting attended. For preparation and
attendance at such meetings, Consultant’s staff will be paid at the hourly rates as
provided in Exhibits B .and C. The total maximum compensation for preparation,
attendance and participation of all of Consultant’s representatives in all meetings

on the project is forty eight thousand six hundred eighty eight dollars ($48,688)

orty one-thousand-five-hundred-eighty-eight dollars{$44-588). This is in addition
to the maximum EIR amount stated in paragraph 1.C.1. above.

2. Attendance at hearings. The Consultant shall be paid for the time

spent by Consultant's representatives in preparing for and attending the public
hearings. The Consultant shall submit an itemized billing for each public hearing
attended. The Consultant shall be paid for preparation and attendance at such
hearings, at the hourly rates as provided in Exhibit B. The total maximum for
preparation, attendance and participation of all of Consultant's representatives in
all (up to 4) public hearings on the project and appeal, if any, is fourteen
thousand twenty five dollars ($14,025). This is in addition to the amount stated in
paragraph |.C.1. above.

4. Section Il of the Original Agreement, entitled “lll. PROPOSED FINDINGS” shall be
revised and replaced in its entirety to read as follows (the strikeout and underline
features are used to show changes from the Original Agreement):
lll. PROPOSED FINDINGS
This section of the Contract, Section llIl, "Proposed Findings," is an option
to be exercised solely at the discretion of the Coordinator.
A. DUTIES FOR FINDINGS.
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At the Coordinator's request, Consultant shall prepare and deliver to
Coordinator, two (2) unbound copies of proposed findings for use by the Board of
Supervisors. The findings shall be prepared in accordance with the requirements
of the Guidelines, sections 15091 and 15093. The Coordinator will notify
Consultant of a reasonable due date for the proposed findings. The Coordinator
must approve the proposed findings for this performance to be complete.
Findings shall also be provided to the County electronically in the original format,
such as in Word (County's latest version); any spreadsheets and/or databases
developed for these findings shall also be provided electronically in the original
format, such as in Excel or other County-approved format.

B. PAYMENT FOR FINDINGS.

County shall pay Consultant on a time and materials basis for preparing
proposed Findings, up to a total maximum amount of three thousand six hundred
nineteen dollars ($3,619) for Coordinator-approved proposed findings.
Consultant will submit an itemized statement. The Consultant shall be paid for
preparation of such findings, at the hourly rates as provided in Exhibit B.
Payment will be due thirty (30) days after approval of proposed findings and
receipt of Consultant's correct invoice. Payment for findings is in addition to the

amounts stated in paragraphs .C.1., I.C.6, 11.B.1 and 11.B.2 above.

5. The Original Agreement shall be amended to add a new Section entitled “IV.

OPTIONAL TASKS” that reads as follows:

IV. OPTIONAL TASKS

This section of the contract, Section IV, “Optional Tasks,” is an option to be

exercised solely at the discretion of the Coordinator. In order to accommodate

task adjustments, the Coordinator has the authority to adjust funding within

paragraph V.B below.
A. DUTIES FOR OPTIONAL TASKS

At the Coordinator's request, Consultant shall undertake tasks associated

with additional analysis, response to comments, meetings and/or site visits, sub-
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consultant tasks, and general support to County staff. The specific tasks shall be

determined by the Coordinator at the time of need and shall be undertaken by

Consultant only upon the prior written authorization of the Coordinator.
B. PAYMENT FOR OPTIONAL TASKS

County shall pay Consultant on a time and materials basis for Optional Tasks,

up to a total maximum of forty thousand dollars ($40,000) for the successful

completion of optional tasks. This is in addition to the amounts stated in
paragraphs I.C.1., 1.C.6., 11.B.1., 11.B.2., and |ll.B. above. Consultant will submit
an itemized statement.

6. Section IV of the Original Agreement entitled “IV. ADJUSTMENTS TO PAYMENTS”
shall be revised and replaced in its entirety to read as follows (the strikeout and
underline features are used to show changes from the Original Agreement):
M. V. ADJUSTMENTS TO PAYMENTS
At the Coordinator’s discretion, the Coordinator may increase or decrease
the maximum amount paid to the Consultant for each of the tasks in Sections
[.C.1, 1.C.6, 11.B.1, 1.B.2, and |lI.B above, provided that the total amount paid to

the Consultant for the tasks in Section I.C.1 shall not be less than the maximum

EIR and provided that all of the tasks in Sections 1.C.1, |.C.6, II.B.1, [1.B.2, llI|.B,

seven hundred eighty nine thousand six hundred twenty seven dollars and sixty

cents ($789,627.80) and shall be paid at the hourly rates specified in Exhibits B
and C.

7. Sections V through VIII of the Original Agreement shall be amended to replace the
roman numeral section references from “V” to “VI”; from “VI” to “VII”; from “VII” to “VIII";

and from “VIII” to “IX,” respectively.
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8. All other provisions of the Original Agreement not specifically altered by this

Amendment remain in full force and effect and are incorporated herein by reference.

CONSULTANT

MARINE RESEARCH SPECIALISTS
A California Corporation

By: /ﬁnﬂ'—g

John F.'Peirson, Jr.ﬁrincipal

S/Z/Zci’/*f

Date

By: ,0 %Lq ﬁ ‘&JDC, V:Lu/—'jbﬁ-&ué)r
Doud Coats, Vice President

5/7 /15#.&

Date

COUNTY OF SAN LUIS OBISPO

By:

Chairman of the Board of Supervisors

ATTEST:

Clerk of the Board of Supervisors

Date
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APPROVED AS TO FORM AND LEGAL EFFECT:
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EXHIBIT C

mrs

Marine * Research ¢ Specialists

March 19, 2014

Mr. Murry Wilson

Environmental Resource Specialist
Department of Planning and Building
County of San Luis Obispo

976 Osos Street, Room 300

San Luis Obispo, CA 93408-2040

Re:  Phillips 66 Santa Maria Refinery Rail Project EIR—Proposal for Revised Draft EIR (revised
DEIR)

Dear Murry:

At the request of the County, MRS is submitting this proposal for preparing a revised DEIR for the
Phillips 66 Santa Maria Rail Project EIR. As a result of the comments received on the November
2013 DEIR, the County has determined that the scope of analysis of the mainline rail impacts needs
to be extended beyond the boundaries of San Luis Obispo County. The County has determined that
the EIR needs to address the impacts of mainline rail operations to a point where the rail route
becomes speculative. To the north this point would be the Union Pacific Railroad (UPRR) Roseville
Yard, and to the south the UPRR Colton Yard. This expansion of the project area is such that the
County has determined that a revised DEIR needs to be prepared and recirculated for public
comment.

In addition, the comments on the DEIR will be reviewed and addressed in the revised DEIR, but
written responses to the DEIR comments will not be developed.

A. Scope of Work

The scope of work for the revised DEIR includes the work done to date since the release of the
DEIR and the additional effort needed to revise the EIR to (1) include the expanded mainline rail
routes, and (2) address the comments received on the DEIR.

1. Work Since Release of the DEIR

Since the release of the DEIR, MRS has reviewed and numbered the 800 comments received and
started work on writing responses to some of the comments. MRS also conducted baseline noise
monitoring in the vicinity of the refinery as well as collecting noise data for trains operating at the
refinery as part of the coke loading operations. MRS staff has also attended a number of meetings
with the County and Phillips 66 to discuss the comments on the DEIR and to discuss the possible
steps forward with the EIR.

3140 Telegraph Road, Suite A Ventura, California 93003-3238
phone 805.289.3920 fax 805.289.3935 www.mrsenv.com
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2. Revised ADEIR

This task will involve updating the DEIR sections to (1) incorporate the expanded study area
analysis, and (2) to incorporate changes to the document need to address the comments received on
the DEIR. A summary of the approach to each of the key issue areas is provided below.

Air Quality

The changes to the proposed scope of the project analysis would require modifications to the air
quality section along with addressing comments received on the DEIR. The major changes to the
scope include the incorporation of a new destination for trains to both the south and the north, the
assessment of the emission reduction associated with the use Tier 1-4 locomotives, an assessment of
the health risks from the refinery with and without the Throughput Increase Project along with the
Rail Project and an updated cumulative analysis to include the Throughput Increase Project.

The Rail Spur EIR examined emissions within San Luis Obispo County, within California, and to a
potential worst case destination (North Dakota). This task would involve examining the criteria
pollutant emissions to the UPRR Roseville Yard to the north and the Colton Yard to the south.
Distances beyond these rail junctions are considered to be speculative as to the routes that the trains
would take.

The emissions associated with the use of Tier 1-4 locomotives will be generated and tabulated in the
EIR in order to assess the potential emission reductions associated with the use of the cleaner
locomotives if this level of mitigation is required.

Phillips 66 conducted a health risk assessment in 2011 using the HARP model along with the year
2010 refinery emission data. The health risk assessment only examined the risks associated with the
refinery operating at the peak throughput levels as defined by the Throughput Increase EIR. The
maximum cancer risk was determined to be 2.1 in a million with the Throughput Increase Project.
The analysis did not examine the health risk associated with the 2010 Refinery operations. The Rail
Spur EIR only examined the health risks associated with the Proposed Project as the SLOCAPCD
thresholds are only based on an incremental increase and therefore the current health risks from the
refinery operations are not relevant. However, as part of the cumulative analysis, the additional
health risks associated with the Throughput Increase would be added to the Rail Spur Project health
risks in order to determine the potential cumulative impacts. The Throughput increase health risk
assessment would be updated to the most recent refinery throughput levels as part of the cumulative
analysis.

This analysis will require obtaining the required HARP modeling files from Phillips 66, including
the meteorological and receptor files, to allow for conducting the appropriate HARP runs. HARP
runs would be performed for the baseline case (with 2012 or 2013 refinery emission data, whichever
is available), the baseline case with the rail spur operational activities and the baseline case plus the
Throughput Increase plus the rail spur operational activities. This task would include running HARP
for the Rail Spur Project as well.

mrs
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As per comments from the APCD, the Refinery permits to allow for an increase in the throughout as
part of the Throughout Increase Project, have not been completed. Therefore, the baseline should be
the Refinery operating at its current (pre-Throughput Increase Project) levels. This is what was
assessed in the Rail Spur DEIR. However, under cumulative impacts, the refinery would increase
the throughput by 10% as part of the Throughput Increase Project. These additional emissions need
to be tabulated and incorporated into the Rail Spur EIR and the resulting cumulative impacts
assessed. This would also include an assessment of the mitigation measures that were included in
the Throughput Increase EIR, which reduced the emissions from the Throughput Increase Project to
less than significant. In combination the cumulative residual impacts could be significant. This
analysis would be incorporated into the cumulative section of the Rail Spur EIR.

Information provided by Phillips 66 regarding the effect of crude slate changes at the refinery will be
reviewed and if needed impacts of these crude slate changes will be addressed in the air quality
section of the revised ADEIR.

Biological Resources

The Biological Resources section of the DEIR would be updated to address the comments received
on the DEIR and to provide a data based analysis of potential effects to sensitive species and habitats
along the UPRR mainline both north and south. The analysis will include: (1) review of CNDDB
and CNPS databases to determine which species have the potential to occur within the study area;
(2) literature review to determine presence of environmentally sensitive habitat areas (ESHA) within
the study area; (3) a list of key species and sensitive habitat within each County that may be affected
by the proposed project; (4) an analysis of potential risk to each sensitive biological resource
associated with increased use of the mainline to transport crude oil. The Biological Resources
section of the DEIR will be revised to address comments received on the DEIR, and graphics will be
revised to reflect the analysis being done on the UPRR mainline.

Cultural Resources

Subsequent to the preparation of the DEIR, Applied Earthworks Inc. conducted an Extended Phase |
study within the proposed project's area of disturbance. A comprehensive review of the Extended
Phase I Study will be conducted, including an evaluation for content, accuracy, and consistency with
local, state, and federal regulatory requirements. Any new, relevant information regarding cultural
resources within the study area will be incorporated into the Cultural Resources section.

SWCA will conduct a high-level review of potential cultural resources impacts that may occur as a
result of the proposed increased use of the UPRR mainline. The impacts to cultural resources could
occur in the event of an oil spill as part of the cleanup operations. The discussion will be based on
potential scenarios in which the increased use of the UPRR mainline would result in impacts to
cultural resources, and will include mitigation or contingency measures, as necessary, to reduce or
negate potential impacts, if possible.
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Hazards and Hazardous Materials

The DEIR hazards and hazardous materials section will be updated to address the comments
received on the DEIR, extend the quantitative risk assessment (QRA) done for the mainline track
from the San Luis Obispo County border to the Roseville Yard in the north and the Colton Yard in
the south. The QRA will also be updated to account for the proposed project changes which include
the use of upgraded DOT-111 tank cars (DOT-111s), and the elimination of Bakken crude. Phillips
66 will need to provide an estimate of the composition of the typical crude that would be delivered to
the refinery via unit train and manifest train to allow for the consequence modeling to be updated.

Using the updated project description data, the consequence modeling and QRA will be updated for
both the mainline rail as well as for the unloading facility.

Transportation and Circulation

The transportation and circulation section will need to be updated to address the potential conflict
with passenger trains south of the refinery. The DEIR only looked at conflicts with passenger trains
north of the refinery. As needed, additional data will be obtained for Amtrak on passenger train
delays south of the refinery. The updated analysis will focus on possible conflicts with passenger
trains along the Coastal Line. Beyond this point there are either multiple tracks or a substantial
increase in both passenger and freight train traffic such that the addition of a unit train would not be
expected to have additional impacts.

The revised DEIR traffic section would also address comment received on the DEIR. These
comments mainly dealt with potential traffic delays associated with at-grade-crossings.

Water Resources

The water resources section of the DEIR would be updated to address the expanded scope associated
with the mainline track and to address comments received on the DEIR. The water section would
identify major water bodies, i.e., major creeks, rivers, lakes, reservoirs, and the Pacific Ocean, along
the proposed railroad routes, from the Santa Maria Refinery to the Colton and Roseville rail yards,
respectively. The environmental setting will describe these major water bodies, dividing the railroad
alignments into sections, perhaps defined by county or geographic region. Approximate distances to
each of these water bodies from the railroad alignments, as well as the potential hydrologic
connection, will be assessed. Figures will be provided illustrating the proposed rail routes and major
water bodies. Information on major water bodies will be based on publicly available topographic
maps, hydrologic maps, and GIS data, including U.S. Geological Survey (USGS), National
Hydrographic Data Set (NHD), and TIGER Roads and Railroads data sources.

The expanded impact evaluation will focus on potential water quality impacts associated with a spill
from the rail cars, based on distance and hydrologic connectivity between the proposed railroad
routes and the major water bodies, including both fresh and marine waters.

In addition, the revised Water Resources section will address public comments on the DEIR, as
applicable.
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Other Issue Areas
For most of the other issue areas edits to the DEIR will be needed to address comments received on
the DEIR and to address the changes in the project scope.

The Agricultural Resources, Land Use and Recreation, Noise, and Public Service/Utilities sections
of the DEIR will be updated as needed to provide analysis of potential effects of the project along
the UPRR mainline to the Roseville and Colton Yard. For Agricultural Resources and Land Use, the
analysis will be general in nature, but will include: (1) identification and discussion of existing land
uses and Prime Farmland along the mainline routes based on a review of aerial images and existing
state, local and regional planning documents and information; and (2) an analysis of potential risks
associated with development of the project specific to increased use of the mainline to transport
crude oil.

For Noise, the DEIR will be updated to include the baseline noise data that was collected in January
2014 as part of the initial response to comments. Discussion will be added to the revised DEIR to
cover the noise associated with trains moving along the mainline tracks to the Roseville Yard in the
north and the Colton Yard in the south.

The Public Services/Utilities section will be expanded to address current emergency response
capabilities along the UPRR mainline track. The information provided will be general in nature since
UPRR cannot release detailed emergency response plans. MRS will have further discussions with
CalFire and CDFW about responses to oil spills along the mainline rail tracks, and this information
will be incorporated into the revised EIR.

No impact assessment of the expanded mainline rail routes will be needed in geology or aesthetics.
However, time has been allocated to these issue areas to address comments received on the DEIR.

3. Prepare Revised DEIR

The revised DEIR will not include written responses to the comments received on the DEIR, but will
incorporate changes required to the DEIR to address the comments.

Preparation of the revised DEIR will incorporate all of the comments received from the County on
the revised ADEIR and produce a “camera ready” copy of the revised DEIR for final review by the
County.

Once the County has signed off on the “camera ready” document, MRS will be responsible for
printing and mailing the revised DEIR. MRS will provide bound copies of the revised PDEIR to the
County in three-ring binders with tabs for each of the major sections. MRS will also work with the
County to make sure that the revised DEIR is available online for download. MRS will also provide
the County with CDs of the revised DEIR. MRS will also provide the County with bound copies of
the Executive Summary for members of the public who do not want to read the entire revised DEIR.

mrs
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All bound copies of the revised DEIR and the Executive Summary will have a CD of the entire
revised DEIR.

4, Prepare AFEIR

At the close of the public comment period on the revised DEIR, MRS will prepare the AFEIR. This
task involves preparing written responses to all the comments received on the revised DEIR and
modifying the revised DEIR document as needed to address the comments.

All the comment letters received on the revised DEIR will be numbered with unique codes. The
Project Manager and the Issue Area Coordinators will assign responsibility for responding to the
comments. The draft responses for each comment will be assembled into a Response to Comments
section that will be added to the AFEIR. The AFEIR will be modified as required by the comments.
Areas of the EIR that are modified in response to the comments will be marked with revision marks.
As needed, the Response to Comments section will guide the reader to changes in the AFEIR and to
additional information in the EIR that addresses the comment.

MRS will submit an AFEIR to the County that includes all of the responses to comments, as well as
all of the changes to the revised DEIR. This will allow the County to review the responses and
confirm that the appropriate changes were made to the AFEIR. In developing the cost estimates for
response to comments, MRS assumes that no new analyses will be required to prepare the responses
to comments and that 900 comments will be received on the revised DEIR.

5. Prepare FEIR

Preparation of the FEIR will incorporate all of the comments received from the County on the
AFEIR; the FEIR will also include the Response to Comments section. MRS will produce a “camera
ready” copy of the EIR for final review by the County. Once the County has signed off on the
“camera ready” document, MRS will be responsible for printing and mailing the FEIR. MRS will
also work with the County to make sure that the FEIR is available online for download. MRS will
also provide the County with CDs of the FEIR. MRS will also provide the County with bound copies
of the Final Executive Summary for members of the public who do not want to read the entire FEIR.
All bound copies of the FEIR and the Executive Summary will have a CD of the entire FEIR.

B. Cost

The total costs for the revised DEIR are $315,502. The fixed priced costs for the revised DEIR are
$308,401 and the T&M costs for Meeting are $7,100. Table 1 provides a summary of the total costs
for the revised DEIR by issue area and major task. This fixed price costs includes the following:

e The work done to date after the release of the DEIR, which includes, reviewing and numbering
the comments, preparing some responses to comments, conducting baseline noise measurements
in the vicinity of the project site, preparing the administrative record, and conducting preliminary
assessments of the impacts of the expanded mainline rail routes.
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e Preparation of a revised ADEIR that includes, (1) the expanded mainline rail routes, (2) updating
the document to address the comment received on the DEIR, and (3) incorporating changes made
by Phillips 66 to the project description (use of upgraded rail cars, no Bakken crude, no export of
crude oil from the refinery).

e Preparation of a revised DEIR.
e Response to comments on the revised DEIR and preparation of an AFEIR.

e Preparation of a FEIR.

Table 1 Summary of Total Revised DEIR Costs

Rail Project
Issue Area Hours Costs

Direct Labor

A. Project Description/Alternative Screening 42 $8,440
B. Aesthetics 26 $3,900
C. Agricultural Resources 51 $5,635
D. Air Quality/Greenhouse Gases 140 $25,440
E. Biological Resources 218 $26,851
F. Cultural Resources 54 $5,705
G. Geological Resources 43 $5,742
H. Hazards and Hazardous Materials 314 $63,680
I. Land Use and Recreation 76 $8,747
J. Noise and Vibration 100 $18,059
K. Population and Housing 0 $0
L. Public Services and Utilities 36 $7,200
M. Transportation and Circulation 52 $9,867
N. Water Resources 212 $29,194
O. Document Preparation and QA/QC 343 $62,420
P. Project Management 86 $18,520
Total Direct Labor 1,793 $299,400
Other Direct Costs $16,102
Total Costs $315,501
Total Fixed Price Revised DIER Costs 1,761 $308,401
Total T&M Costs for Meetings 32 $7,100

Currently, there is 20% of the initial Rail fixed price contract budget remaining with the County,
which is $47,077.20. Therefore, the additional funds needed for the fixed price portion of the revised
DEIR would be $261,324.20.

In addition, the current time and materials budget would need to be increased by $7,100 to cover
additional meeting associated with the revised DEIR. The detailed costing tables are provided at the
end of this letter proposal.
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The cost estimates include all activities associated the preparation of a revised DEIR as discussed
above under the scope of work. The estimated costs for the revised DEIR rely on the following
major assumptions.

e Existing data will be use for the analysis along the railroad main line track.

e Attendance by various team members at one public meeting on the revised DEIR.

e The revised DEIR will be 1,000 pages (not including the Technical Appendices).

e The Revised FEIR will be 1,200 pages (not including the Technical Appendices).

e 900 comments will be addressed as part of the Response to Comments, and no new analysis will
be required as a result of the comments received on the revised DEIR.

e 25 hard copies of the revised DEIR will be delivered to the County and 40 hard copies of the
Executive Summary (all hard copies will have CDs). MRS will also provide up to 100 copies of
the revised DEIR on CD to the County.

e 25 copies of the FEIR will be delivered to the County and 20 hard copies of the Executive
Summary (all hard copies will have CDs). MRS will also provide up to 100 copies of the FEIR
on CD to the County.

C. Schedule
A summary of the key milestones for the revised DEIR is provided in the table below.

Milestone Week from Notice
to Proceed
Revised ADEIR to County for Review 8
Release of Revised DEIR (45-day public comment period) 15
AFEIR and Response to Comments to County for Review 27
FEIR to County 34

It will take eight week to prepare the revised ADEIR for submission to the County. It has been
assumed the County will require four weeks to review the revised ADEIR and provide comments
back to MRS. MRS would then need two week to finalize the revised DEIR and one week to print
the document for release. It has been assumed that the revised DEIR will be released for a 45-day
comment period. At the close of the comment period, MRS will need five weeks to respond to
comments and prepare the AFEIR for County review. This timeline assumes that MRS works on
responses to comments during the comment period based upon the comments received as part of the
DEIR. This schedule assumes that Phillips 66 will be able to provide responses to information
requests within one week of receipt of the request.

MRS has assumed the County will need four weeks to review the AFEIR and then MRS will need
two week to finalize the FEIR and one week to print the document for release.
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A detailed schedule for the revised EIR is provided at the end of this letter proposal.

If you have any questions about revised EIR proposal, please do not hesitate to call me at
805.289.3923.

Best Regards,

. I e o4

John F. Peirson, Jr.
Principal

mrs
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P66-Rail Spur - Estimated Revised DEIR Cost Details

EXHIBIT C

. . Administrative
Key Staff Rate Ill;:sl;(lnln)slzltlj Adrrﬁ::;:::tive Revised Public Final EIR Final EIR Public/ County Total
Comments Draft EIR Draft EIR Response to Meetings
Comments
($/hr) | Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost
Direct Labor
A. Project Description/Alternative Screening
John Peirson $220.00 0 $ - 10 $ 2,200 4 $ 880 8 $ 1,760 0 $ - 0 $ - 22 $ 4,840
Greg Chittick $180.00 0 $ - 4 $ 720 0 $ - 16 | $_ 2.880 0 $ - 0 $ - 20 | S 3.600
Total Issue Area 0 $ - 14 $ 2,920 4 $ 880 24 $ 4,640 0 $ - 0 $ - 42 $ 8,440
B. Aesthetics
Robert Carr $150.00 0 $ - 4 $ 600 2 $ 300 16 $  2.400 4 $ 600 0 $ - 26 $  3.900
Total Issue Area 0 $ - 4 $ 600 2 $ 300 16 $ 2,400 4 $ 600 0 $ - 26 $ 3,900
C. Agricultural Resources
Shawna Scott $139.70 0 $ - 2 $ 279 0 $ - 4 $ 559 2 $ 279 0 $ - 8 $ 1,118
Emily Creel $102.30 0 $ - 16 $ 1,637 2 $ 205 12 $ 1,228 4 $ 409 0 $ - 34 $ 3478
Adriana Neal $115.50 0 $ - 6 $ 693 1 $ 116 2 $ 231 0 $ - 0 $ - 9 $ 1.040
Total Issue Area 0 $ - 24 $ 2,609 3 $ 320 18 $ 2,017 6 $ 689 0 $ - 51 $ 5,635
D. Air Quality/Greenhouse Gases
Greg Chittick $180.00 0 $ - 60 $ 10,800 16 $ 2,880 40 $ 7,200 12 $ 2,160 0 $ - 128 $ 23,040
Steve Radis $200.00 0 $ - 8 $ 1,600 0 $ - 4 $ 800 0 $ - 0 $ - 12 $ 2400
Total Issue Area 0 $ - 68 $ 12,400 16 $ 2,880 44 $ 8,000 12 $ 2,160 0 $ - 140 $ 25,440
E. Biological Resources
Jon Claxton $139.70 8 $ 1118 50 $ 6,985 8 $ 1,118 32 $ 4,470 6 $ 838 0 $ - 104 $ 14,529
Barrett Holland $102.30 0 $ - 50 $ 5115 4 $ 409 8 $ 818 2 $ 205 0 $ - 64 $ 6,547
Adriana Neal $115.50 0 $ - 50 § 5775 0 $ - 0 $ - 0 $ - 0 $ - 50 $ 5775
Total Issue Area 8 $ L118 | 150 $ 17,875 12 $ 1,527 40 $ 5,289 8 $ 1,043 0 $ - 218 $ 26,851
F. Cultural Resources
Shawna Scott $139.70 0 $ - 4 $ 559 2 $ 279 8 $ 1,118 2 $ 279 0 $ - 16 $ 2235
Leroy Laurie $91.30 0 $ - 30 $ 2739 2 $ 183 4 $ 365 2 $ 183 0 $ - 38 $ 3469
Total Issue Area 0 $ - 34 $ 3,298 4 462 12 $ 1,483 4 462 0 $ - 54 $ 5705
G. Geological Resources
Perry Russell $148.50 0 $ - 8 $ 1,188 2 $ 297 16 $ 2376 4 $ 594 0 $ - 30 $ 4455
Cay Fitzgerald $99.00 0 $ - 4 $ 396 0 $ - 4 $ 396 0 $ - 0 $ - 8 $ 792
Courtney Kestler $99.00 0 $ - 2 $ 198 0 $ - 2 $ 198 1 $ 99 0 $ - 5 $ 495
Total Issue Area 0 $ - 14 $ 1,782 2 $ 297 22 $ 2,970 5 $ 693 0 $ - 43 $ 5742
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P66-Rail Spur - Estimated Revised DEIR Cost Details

EXHIBIT C

Initial DEIR Revised . ) Administrative )
Key Staff Rate Response to Administrative Rg:_ief(: I];xll‘)hc RFeI ::(::;Z‘:O Final EIR Pull:/llece/tglogl;nty Total
Comments Draft EIR Comments

($/hr) | Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost
H. Hazards and Hazardous Materials
Steve Radis $200.00 30 $ 6,000 96 $ 19,200 8 $ 1,600 60 $ 12,000 32 $ 6,400 0 $ N 226 $ 45,200
Christopher Barkan $210.00 0 $ - 32 $ 6,720 4 $ 840 32 $ 6,720 4 $ 840 16 $ 3,360 88 $ 18.480
Total Issue Area 30 $ 6,000 128 $ 25,920 12 $ 2,440 92 $ 18,720 36 $ 7,240 16 $ 3,360 ( 314 $ 63,680
I. Land Use and Recreation
Shawna Scott $139.70 0 $ - 16 $ 2235 4 $ 559 4 $ 559 2 $ 279 0 $ - 26 $ 3,632
Emily Creel $102.30 0 $ - 24 § 2455 8 $ 818 16 $  1.637 2 $ 205 0 $ - 50 § 5.115
Total Issue Area 0 $ - 40 $ 4,690 12 $ 1,377 20 $ 2,196 4 484 0 $ - 76 $ 8,747
J. Noise and Vibration
Greg Chittick $180.00 $ 3,060 16 $ 2,880 4 $ 720 16 $ 2,880 8 $ 1,440 0 $ - $ 10,980
Steve Rogers $181.50 31 | $ 5627 0 $ - 0 $ - 8 $ 1452 0 $ - 0 $ - 39 $ 7079
Total Issue Area 48 $ 8,687 16 $ 2,880 4 $ 720 24 $ 4332 8 $ 1,440 0 $ - 100 $ 18,059
K. Population and Housing
Shawna Scott $139.70 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ -
Emily Creel $102.30 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ -
Total Issue Area 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ - 0 $ -
L. Public Services and Utilities
Greg Chittick $180.00 0 $ - 4 $ 720 2 $ 360 8 $ 1,440 4 $ 720 0 $ - $ 3,240
John Peirson $220.00 0 s - 8 $  1.760 2 $ 440 8 § 1760 0 $ - 0 S - 18 $  3.960
Total Issue Area 0 $ - 12 $ 2,480 4 $ 800 16 $ 3,200 4 $ 720 0 $ - 36 $ 7,200
M. Transportation and Circulation
Joe Fernandez $148.50 0 $ - 8 $ 1,183 4 $ 594 8 $ 1,188 2 $ 297 0 $ - 22 $ 3,267
John Peirson $220.00 0 $ - 8 $ 1760 4 $ 880 16 $ 3.520 2 $ 440 0 $ - 30 $ 6,600
Total Issue Area 0 $ - 16 $ 2,948 8 $ 1474 24 $ 4,708 4 737 0 $ - 52 $ 9,867
N. Water Resources
Perry Russell $159.50 0 $ - 80 $ 12,760 12 $ 1914 24 $ 3,828 4 $ 638 0 $ - 120 $ 19,140
Cay Fitzgerald $104.50 0 $ g 16 $ 1,672 0 $ - 8 $ 836 0 $ - 0 $ - 24 $ 2,508
Joel Degner $126.50 0 $ - 8 $ 1,012 0 $ - 8 $ 1,012 4 $ 506 0 $ - 20 $ 2,530
Chris Woods $126.50 0 $ - 40 $ 4,180 0 $ - 8 $ 836 0 $ - 0 $ - 48 $§ 5016
Total Issue Area 0 $ - 144 $ 19,624 12 $ 1,914 48 $ 6,512 8 $ 1,144 0 $ - 212 $ 29,194
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P66-Rail Spur - Estimated Revised DEIR Cost Details

EXHIBIT C

Initial DEIR Revised . ) Administrative .
Key Staff Rate Response to Administrative R:';Z(efctl ll;:};’hc 1:: ::(::;:I:O Final EIR Pu;}‘:e/tﬁ:;nty Total
Comments Draft EIR Comments
($/hr) | Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost
O. Document Preparation and QA/QC
John Peirson $220.00 90 $ 19,800 24 $ 5,280 8 $ 1,760 60 $ 13,200 8 $ 1,760 0 $ - 190 | $ 41,800
Bonnie Luke $140.00 41 $ 5,740 8 $ 1,120 16 $ 2,240 32 $ 4,480 16 $ 2,240 0 $ - 113 $ 15,820
Brittney Stevens $120.00 0 $ - 8 $ 960 16 $ 1920 8 $ 960 8 $ 960 0 $ - 40 $  4.800
Total Document Preparation and QA/QC 131 $ 25,540 40 $ 7,360 40 $ 5920 100 $ 18,640 32 $ 4,960 0 $ - 343 $ 62,420
P. Project Management
John Peirson $220.00 16 $ 3,520 24 $ 5280 10 $ 2200 8 $ 1,760 8 $ 1,760 16 $ 3,520 82 $ 18,040
Brittney Stevens $120.00 0 $ - 0 $ - 0 $ - 0 $ - 4 $ 480 0 $ - 4 $ 480
Total Program Management 16 |$ 3520 24 [$ 528 | 10 |$ 2200 8 $ 1,760 12 |$ 2240 16 |$ 3520 8 |$ 18,520
Total Direct Labor 233 | $ 44864 | 728 | $ 112,666 | 145 | $ 23511 | 508 [ $ 86,867 [ 147 [ § 24,611 32 $ 6,880 ) 1,793 | $ 299,400
Other Direct Costs
Travel $ 850 $ 110 $ - $ - $ - $ 200 $ 1,160
Mailing $ - $ 100 $ 100 $ 100 $ 120 $ - $ 420
Printing and Binding $ - $ 682 $ 5513 $ 251 $ 6,263 $ - $ 12,708
Communication $ - $ 200 $ 50 $ 50 $ 50 $ - $ 350
G&A on Other Direct Costs $ 85 $ 109 $ 566 $ 40 $ 643 $ 20 $ 1464
Total Other Direct Costs $ 935 $ 1,201 $ 6,229 $ 441 $ 7,076 $ 220 $ 16,102
Total EIR 233 $ 45799 | 728 $ 113,868 | 145 $ 29,740 | 508 $ 87308 | 147 $ 31,687 32 $ 7,00 [ 1,793 [ $ 315,501
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EXHIBIT C

P66 Rail-Estimated Scheudle for Revised DEIR

ID Task Name Duration Q1 Q2 Q3 Q4
1 M1 | M1 | M2 | M3 | M4 | M5 | M6 | M7 | M8 | M9
2 |Administrative Draft EIR 12.8 wks
3 Finalize Draft Sections of EIR 2 emons =l
4 Submit to County 0 days
S County Review 4 ewks
6 Public Draft EIR 3.2 wks
7 Finalize Public Draft EIR 2 ewks
8 Submit to County 0 days Ql
9 County Review of Camera Ready Copy 2 edays
10 Print Public Draft EIR 4 edays %
11 Mail DEIR 0 days
12 County Distribute Draft EIR 2 edays '
13 Public Comment Period 6.4 wks
14 Start of 45-Day Public Comment Period 0 edays ®
15 45-Day Public Comment Period 45 edays
16 Close of Public Comment Period 0 days
17 |Administrative Final EIR 9 wks
18 Review and Assign Comments 1 ewk
19 Draft Response to Comments 4 ewks
20 Edit Public Draft EIR 4 ewks
21 Submit to County 0 days
22 County Review 4 ewks
23 | Final EIR 2.8 wks
24 Finalize EIR 2 ewks
25 Submit to County 0 days
26 County Review of Camera Ready Copy 2 edays
27 Print Final EIR 3 edays
28 Release Final EIR 0 days
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